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Statement of Work 
 

Scope: 
 

This Statement of Work (SOW) addresses the renovation of all exterior ground floor sewage 

lines. The main drain system of the house has two vertical lines: one on the west wing and the 

second one on the east wing. Both have a separate route outside of the building to the main 

sewage line in the street. The east wing line starts approximately outside of the piano room. It 

follows the contours of the house, along the front of the house and curves to the street under the 

curved driveway entrance. The west wing line starts in front of the garage follows the straight 

driveway line. 

Both lines have been inspected by camera and are in a bad state. Both lines show signs of 

corrosion, cracks and tree roots obstructing proper flow. Additionally the grease trap serving 

the kitchen has been temporarily repaired in September 2014. It was advised to do more 

permanent repairs or replace it. 

 

 

 

 

 

 

 

 

 

Project objective and planning 

The objective of this project is to renew all exterior drain lines within the premises. The new 

lines must be connected to all existing lines coming from the house and other drain elements, 

such as patio drains and drain access points. The grease trap underneath the ramp outside of 

the kitchen needs to be replaced, possibly re-located to allow proper connection to the existing 

drain lines underneath the kitchen. The new grease trap must have a similar capacity and the 
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current trap. The current line serving the grease trap has caused efflorescent on the interior wall 

in the basement. After the new line is installed plaster repairs to the inside wall are required.  

The west wing line runs underneath the entrance stairs. Relocating the west wing line further 

away from the house is required, to leave the entrance stairs undisturbed. 

The project is regarded as turnkey: All vegetation and brick pavement must be fully restored. 

New features: a sufficient number of drain access point need to 

be added to the system to allow frequent cleaning of the system. 

Furthermore the tennis court is not connected to the drain line. 

Connecting the existing french drain to the west wing drain line 

is required.  

 

 

The ground floor toilets at the west wing have separate connections to the main line. In the new 

situation this must be simplified: the two separate lines should join into a single line connecting 

to the main west wing line. This means that the current steel sewage line can be cut-off and 

abandoned. 

The project will be planned in a two-week timeframe: August 24 2015 – September 5, 2015. The 

vendor must ensure that the build will be completed within that timeframe.                 



Requirements:  

1. MANDATORY SITE VISIT:  The Contracting Officer shall schedule a site visit for all 
Contractors.  This visit will be mandatory.  The Contractor shall be responsible to 
complete a thorough site investigation to become familiar with existing conditions and 
establish quantities of materials required for each project.   

 
2. Technical Qualifications:  The vendor and sub-contractors must be registered for a 

minimum of 10 years at the KVK and the tasks being performed at this project must be 
their core business.  The vendor shall provide a minimum of three references for projects 
of similar scale and complexity that were completed in the prior 5 years. 
 

3. Material Delivery: Contractor shall provide all equipment and manpower required for 
complete demolition, site preparation, material delivery and installation of all items 
necessary for this installation.  Contractor shall meet the shipment, unload, uncrate, and 
deliver the product(s) to the installation area.  Delivery schedule shall allow for all 
materials to properly acclimate prior to commencing installation. 
 

4. Site Access:  Contractor shall be responsible for coordination of work activities with the 
Owner.  Typical working hours will be Monday through Friday 08:00 – 17:00, not 
including American or Dutch holidays.  Work will be allowed during non-working 
hours only following agreement with the Owner.  

5. Existing vegetation: All existing vegetation obstructing work on the drains need to be 
will be removed, relocated, attended to and eventually reinstalled by the Contractor.  
 

6. Installation and finishing: Contractor shall furnish all labor, materials and equipment 
necessary to perform a complete installation, including but not limited to the following: 

a. The work area shall be securely closed off from the rest of the house to prevent 
any soil going into the house. At least one clean entrance path to the house musts 
be available at all times. 

b. The work site must be separated from the non-working areas. A properly 
organized work space and a daily clean-up of the work area is required, 
respecting the representative function of the house.  
 

7. ALL DAMAGE during any part of the process before final inspection, shall be the 
responsibility of the Contractor and any damages shall be replaced by the Contractor at 
no additional cost to the U.S. Embassy 

 

 

 

  



Waste Disposal 

 
THE CONTRACTOR SHALL HAUL away from the project and legally dispose of all debris to 
an offsite location.  SITE CLEAN-UP shall be performed daily. 
 

Schedule and Acceptance  
 
The inspection/acceptance of the project shall be upon satisfactory demonstration of the project 
to the Contracting Officer.  Demonstration and acceptance does not relieve the Contractor from 
providing any other portion of this Statement of Work.  The U.S. Embassy expects all Contractor 
provided items to be in good working order even if not directly demonstrated. 
Work must be completed by September, 2015.  Extending the deadline is only possible if 
permitted by the Contracting Officer.   
 
If the work fails to meet the standards described herein, the vendor shall correct the work 
deficiencies within the deadline and at no additional cost.  Work may be stopped if the Embassy 
observes that work in place fails to meet the agreed level of quality.  
 

Guidelines 

All new sewage must comply with the most recent version of NEN 3215 and NTR 3216. 


